City of Palo Alto

(ID # 10226)

City Council Staff Report
Report Type: Consent Calendar

Meeting Date: 6/24/2019

Summary Title: Gas Service Replacement Project FY19
Title: Approval of Contract Number C19173720A With ARB, Inc. in the
Amount of $1,886,682 for Gas Service Replacement Project FY19, Capital
Improvement Program Project GS-18000, and Authorization for the City
Manager to Negotiate and Execute Related Change Orders Not-to-Exceed
$94,334, for a Total Not-to-Exceed Amount of $1,981,016; and Approval of a
Gas Capital Improvement Fund Budget Amendment
From: City Manager
Lead Department: Utilities
Recommendation
Staff recommends that Council:
1. Approve and authorize the City Manager, or his designee, to execute the attached
contract C19173720A with ARB, Inc. (Attachment A) in an amount not to
exceed $1,886,682 for the Gas Service Replacement Project FY19 (Gas ABS/Tenite
Replacement Project GS-18000);
2. Approve and authorize the City Manager or his designee to negotiate and execute one
or more changes to the contract with Contractor for related additional but unforeseen
work, which may develop during the project, the total value of which shall not
exceed $94,334 or 5% of the contract amount; the total not-to-exceed amount is
$1,981,016;
3. Amend the Fiscal Year 2019 Budget Appropriation Ordinance for the Gas Fund by:
a. Increasing the budget appropriation for the Gas ABS/Tenite Replacement
project (GS-18000) budget by $723,116;
b. Decreasing the budget appropriation for the Gas Main Replacement Project 21
(GS-11000) budget by $100,000;
c. Decreasing the budget appropriation for the Gas Distribution System
Improvements (GS-11002) budget by $245,035; and
d. Decreasing the budget appropriation for System Extensions – Unreimbursed (GS03009) budget by $378,081.
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Background
This project targets replacement of the materials Acrylonitrile-Butadiene-Styrene (ABS) and
Tenite in natural gas service pipelines throughout the City of Palo Alto (City). As ABS and Tenite
pipelines age, they tend to become brittle and develop cracks on their sidewalls. These
characteristics are contributing factors of pipeline failures and leaks, and result in
challenging, time-consuming, and costly repairs. The replacement of ABS and Tenite gas
services will ensure safe delivery of natural gas, preserve reliable customer service, and
decrease costs associated with maintenance. Staff identified ABS and Tenite natural gas
pipelines as high priority to be replaced in the City’s 2018 Distribution Integrity Management
Plan (DIMP), a federally mandated requirement of all-natural gas pipeline operators.
Discussion
The work to be performed under the contract is the replacement of 114 ABS and Tenite gas
services with Medium Density Polyethylene (MDPE) natural gas services located in various
neighborhoods throughout the City. Refer to Attachment B for a location map. Replacing the
gas distribution system with Medium Density Polyethylene (MDPE) pipe will enhance the
reliability and safety of the gas distribution system, make the system more resilient against
corrosion and earth movement, reduce maintenance costs, and extend its useful life. In
addition, unlike ABS and Tenite services, the new services will be installed with metallic tracer
wires, which dramatically increase the accuracy of pipeline locating and reduce construction
dig-ins.
Project Coordination
The work for the project has been and will continue to be coordinated with the Public Works
Department at the monthly Utilities/Public Works coordination meetings. The Utilities and
Public Works Department have reviewed and discussed the scope of the project to ensure
conflicts do not arise. Public outreach will include project notifications mailed to all residents
and businesses affected by the work. The contractor will also provide two written notifications
to all residents and businesses: one at least seven (7) days prior to mobilization, and a second
24 hours prior to the commencement of work. Construction on the project is anticipated to
start in August 2019.
Bid Process
On January 31, 2019, City staff posted an initial notice inviting formal bids (IFB) for the Gas
Service Replacement FY19 on PlanetBids through the City's web portal and sent it
to 880 contractors. The bidding period was 35 calendar days. The City received only one bid
from a qualified contractor on the March 6, 2019 due date.
Bid Summary (1st Bid)
Bid Name/Number
Proposed Length of Project
Number of Vendors notified
City of Palo Alto

Gas Service Replacement Project FY19, CIP GS18000
120 business days
880
Page 2

through PlanetBids
Number of Builder’s Exchanges notified
through PlanetBids
Number of Bid Packages Downloaded by
Contractors
Total Days to Respond to Bid
Pre-Bid Meeting?
Number of Company Attendees at Pre-Bid
Meeting
Number of Bids Received:
Bid Price
*Bid summary provided in Attachment C.

4
25
35 calendar days
Yes (Mandatory)
8
1
$2,166,099.26

As the initial bid proposal exceeded the budget established for the project, City staff inquired as
to why other contractors did not submit bids. Smaller contractors stated that they were too
busy with existing workload. Larger contractors responded that the $1,500,000 budgeted
amount was too low and the City’s project requirements and restrictions would
create operational inefficiencies. Consequently, staff reduced the project scope, modified the
project specifications and repackaged the contract for rebid.
On March 28, 2019, City staff posted a second notice inviting formal bids (IFB) for the Gas
Service Replacement FY19 on PlanetBids through the City's web portal and sent it
to 871 contractors. The bidding period was 19 calendar days. The City received only two bids
from qualified contractors on the April 16, 2019 due date.
Bid Summary (Rebid)
Bid Name/Number
Proposed Length of Project
Number of Vendors notified
through PlanetBids
Number of Builder’s Exchanges notified
through PlanetBids
Number of Bid Packages Downloaded by
Contractors
Total Days to Respond to Bid
Pre-Bid Meeting?
Number of Company Attendees at Pre-Bid
Meeting
Number of Bids Received:
Bid Price Range
*Bid summary provided in Attachment D.
City of Palo Alto

Gas Service Replacement FY19-REBID,
CIP GS-18000
100 working days
871
4
14
19 calendar days
Yes (Mandatory)
5
2
$1,886,681.50; $2,032,875.00
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The low bid is 26 percent (26%) above the engineer’s estimate of $1,500,000. City staff believe
that the busy local construction industry and high mobilization and labor costs resulted
in higher prices than anticipated. The higher quote is still reasonable for the scope of this
project. This can be attributed to the booming construction industry in the San Francisco Bay
Area.
State License Board shows that ARB, Inc. and their listed subcontractors have active licenses on
file. City staff contacted references provided by ARB, Inc. and found no significant complaints.
The Contractor and their subcontractors are registered and in good standing with the
Department of Industrial Relations (DIR). The Contractor has held construction contracts
with larger gas utility companies, and demonstrated the knowledge and ability needed to
complete this project on schedule and within budget.
A contingency amount of $94,334, or five percent (5%) of the total contract, is requested for
unforeseen work that may develop during the project.
Resource Impact
In Fiscal Year 2019, Council approved a total appropriation of $1,500,000 for the Gas
ABS/Tenite Replacement project (GS-18000) to cover the cost of the project’s construction.
Amendments in the Gas Fund are recommended in Fiscal Year 2019: $100,000 from Gas Main
Replacement Project 21 (GS-11000), $245,035 from Gas Distribution System Improvements (GS11002), and $378,081 from System Extensions – Unreimbursed (GS-03009), are recommended
to be transferred to GS-18000 to provide the funding necessary for this gas service replacement
work. The funding in these three projects was available from unused balances in the CIP
budget. The unused balance in GS-11000 was remaining after the completion of that project.
The unused balances in GS-11002 and GS-03009 were consolidated to propose a larger Gas
Distribution System Improvement project. Once the transfer is complete, GS-11000 will close
and GS-11002 and GS-03009 will combine into a single Gas Distribution System Improvement
fund. The transfer of $723,116 being requested is needed to account for economic fluctuations
in construction costs, materials, staff cost increases over the past five years, and increased
trench cut fees.
See below for a breakdown of all costs associated with GS-18000.
Summary of Project Costs for Gas Service Replacement FY19 (GS-18000)
Construction Costs
5% Contingency
Staff Time (Includes engineering and inspection time)
Trench Cut Fees
Soil Compaction Testing
TOTAL
Current Budget
City of Palo Alto

$1,886,682
$94,334
$157,100
$65,000
$20,000
$2,223,116
$1,500,000.00
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Additional Funds Needed
Funding Sources

$723,116
Transfer of Appropriation from:
1. GS-11000
2. GS-11002
3. GS-03009

Policy Implications
The approval of this contract and implementation of this project is consistent with existing City
goals, policies, programs, and plans including:
Utilities Strategic Plan
The recommendation conforms with the 2018 Utilities Strategic Plan Priority 4 Strategy 1
“Establish a proactive infrastructure replacement program, based on planned replacement
before failure to support reliability and resiliency.”
Distribution Integrity Management Plan (DIMP)
This project is consistent with the City’s 2018 DIMP plan which is in compliant with the
Department of Transportation (DOT) 49 CFR Part 192, Subpart P, “Gas Distribution Pipeline
Integrity Management” requirements.
Environmental Review
This project is categorically exempt from California Environmental Quality Act (CEQA)
pursuant to CEQA Guidelines section 15302 (replacement or reconstruction of existing
facilities).
Attachments
• Attachment A - Contract C19173720A – ARB, Inc.
• Attachment B - Location Map
• Attachment C – Bid Summary (1st bid)
• Attachment D – Bid Summary (Rebid)
Attachments:
• ARB, Inc. C19173720A-Gas Service Replacement Project FY19
• Attachment B - Location Map
• Attachment C - Bid Summary (1st Bid)
• Attachment D - Bid Summary (Rebid)
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CONSTRUCTION CONTRACT
THIS CONSTRUCTION CONTRACT entered into on June 24, 2019 (“Execution Date”) by and between the
CITY OF PALO ALTO, a California chartered municipal corporation ("City"), and ARB, Inc. ("Contractor"), is
made with reference to the following:
R E C I T A L S:
A.
City is a municipal corporation duly organized and validly existing under the laws of the State of
California with the power to carry on its business as it is now being conducted under the statutes of the
State of California and the Charter of City.
B.
Contractor is a corporation duly organized and in good standing in the State of California,
Contractor’s License Number 194079 and Department of Industrial Relations Registration Number
1000004506. Contractor represents that it is duly licensed by the State of California and has the
background, knowledge, experience and expertise to perform the obligations set forth in this Construction
Contract.
C.
On March 28, 2019, City issued an Invitation for Bids (IFB) to contractors for the “Gas Service
Replacement FY19-RE-BID” (“Project”). In response to the IFB, Contractor submitted a Bid.
D.
City and Contractor desire to enter into this Construction Contract for the Project, and other
services as identified in the Contract Documents for the Project upon the following terms and conditions.
NOW THEREFORE, in consideration of the mutual promises and undertakings hereinafter set forth
and for other good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, it is mutually agreed by and between the undersigned parties as follows:

SECTION 1
1.1

INCORPORATION OF RECITALS AND DEFINITIONS.

Recitals.

All of the recitals are incorporated herein by reference.
1.2

Definitions.

Capitalized terms shall have the meanings set forth in this Construction Contract and/or in the General
Conditions. If there is a conflict between the definitions in this Construction Contract and in the General
Conditions, the definitions in this Construction Contract shall prevail.
SECTION 2

THE PROJECT.

The Project is the “Gas Service Replacement FY19-RE-BID” Project, located in various neighborhoods
throughout Palo Alto, CA ("Project").
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SECTION 3
3.1

THE CONTRACT DOCUMENTS.

List of Documents.

The Contract Documents (sometimes collectively referred to as “Agreement” or “Bid Documents”) consist
of the following documents which are on file with the Purchasing Division and are hereby incorporated by
reference.
1) Change Orders
2) Field Orders
3) Contract
4) Bidding Addenda
5) Special Provisions
6) General Conditions
7) Project Plans and Drawings
8) Technical Specifications
9) Instructions to Bidders
10) Invitation for Bids
11) Contractor's Bid/Non-Collusion Declaration
12) Reports listed in the Contract Documents
13) Public Works Department’s Standard Drawings and Specifications (most current version at
time of Bid)
14) Utilities Department’s Water, Gas, Wastewater, Electric Utilities Standards (most current
version at time of Bid)
15) City of Palo Alto Traffic Control Requirements
16) City of Palo Alto Truck Route Map and Regulations
17) Notice Inviting Pre-Qualification Statements, Pre-Qualification Statement, and PreQualification Checklist (if applicable)
18) Performance and Payment Bonds
3.2

Order of Precedence.

For the purposes of construing, interpreting and resolving inconsistencies between and among the
provisions of this Contract, the Contract Documents shall have the order of precedence as set forth in the
preceding section. If a claimed inconsistency cannot be resolved through the order of precedence, the City
shall have the sole power to decide which document or provision shall govern as may be in the best
interests of the City.
Invitation for Bid (IFB) Package
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SECTION 4

4.1

CONTRACTOR’S DUTY.

Contractor’s Duties

Contractor agrees to perform all of the Work required for the Project, as specified in the Contract
Documents, all of which are fully incorporated herein. Contractor shall provide, furnish, and supply all
things necessary and incidental for the timely performance and completion of the Work, including, but not
limited to, provision of all necessary labor, materials, equipment, transportation, and utilities, unless
otherwise specified in the Contract Documents. Contractor also agrees to use its best efforts to complete
the Work in a professional and expeditious manner and to meet or exceed the performance standards
required by the Contract Documents.
SECTION 5
5.1

PROJECT TEAM.

Contractor’s Co-operation.

In addition to Contractor, City has retained, or may retain, consultants and contractors to provide
professional and technical consultation for the design and construction of the Project. The Contract
requires that Contractor operate efficiently, effectively and cooperatively with City as well as all other
members of the Project Team and other contractors retained by City to construct other portions of the
Project.
SECTION 6
6.1

TIME OF COMPLETION.

Time Is of Essence.

Time is of the essence with respect to all time limits set forth in the Contract Documents.
6.2

Commencement of Work.

Contractor shall commence the Work on the date specified in City’s Notice to Proceed.
6.3

Contract Time.

Work hereunder shall begin on the date specified on the City’s Notice to Proceed and shall be completed
not later than
.
within one hundred working days (100) after the commencement date specified in City’s
Notice to Proceed.
By executing this Construction Contract, Contractor expressly waives any claim for delayed early
completion.
6.4

Liquidated Damages.

Pursuant to Government Code Section 53069.85, if Contractor fails to achieve Substantial Completion of
the entire Work within the Contract Time, including any approved extensions thereto, City may assess
liquidated damages on a daily basis for each day of Unexcused Delay in achieving Substantial Completion,
based on the amount of One thousand five hundred dollars ($1,500) per day, or as otherwise specified in
the Special Provisions. Liquidated damages may also be separately assessed for failure to meet milestones
specified elsewhere in the Contract Documents, regardless of impact on the time for achieving Substantial
Completion. The assessment of liquidated damages is not a penalty but considered to be a reasonable
estimate of the amount of damages City will suffer by delay in completion of the Work. The City is entitled
to setoff the amount of liquidated damages assessed against any payments otherwise due to Contractor,
Invitation for Bid (IFB) Package
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including, but not limited to, setoff against release of retention. If the total amount of liquidated damages
assessed exceeds the amount of unreleased retention, City is entitled to recover the balance from
Contractor or its sureties. Occupancy or use of the Project in whole or in part prior to Substantial
Completion, shall not operate as a waiver of City’s right to assess liquidated damages.
6.4.1
Other Remedies. City is entitled to any and all available legal and equitable remedies City may
have where City’s Losses are caused by any reason other than Contractor’s failure to achieve Substantial
Completion of the entire Work within the Contract Time.
6.5

Adjustments to Contract Time.

The Contract Time may only be adjusted for time extensions approved by City and memorialized in a
Change Order approved in accordance with the requirements of the Contract Documents.
SECTION 7
7.1

COMPENSATION TO CONTRACTOR.

Contract Sum.

Contractor shall be compensated for satisfactory completion of the Work in compliance with the Contract
Documents the Contract Sum of One Million Eight Hundred Eighty Six Thousand Six Hundred Eighty One
Dollars and Fifty Cents ($1,886,681.50).
[This amount includes the Base Bid and Additive Alternates 12-22.]
7.2

Full Compensation.

The Contract Sum shall be full compensation to Contractor for all Work provided by Contractor
and, except as otherwise expressly permitted by the terms of the Contract Documents, shall cover all
Losses arising out of the nature of the Work or from the acts of the elements or any unforeseen difficulties
or obstructions which may arise or be encountered in performance of the Work until its Acceptance by
City, all risks connected with the Work, and any and all expenses incurred due to suspension or
discontinuance of the Work, except as expressly provided herein. The Contract Sum may only be adjusted
for Change Orders approved in accordance with the requirements of the Contract Documents.

SECTION 8
8.1

STANDARD OF CARE.

Standard of Care.

Contractor agrees that the Work shall be performed by qualified, experienced and well-supervised
personnel. All services performed in connection with this Construction Contract shall be performed in a
manner consistent with the standard of care under California law applicable to those who specialize in
providing such services for projects of the type, scope and complexity of the Project.
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SECTION 9
9.1

INDEMNIFICATION.

Hold Harmless.

To the fullest extent allowed by law, Contractor will defend, indemnify, and hold harmless City, its City
Council, boards and commissions, officers, agents, employees, representatives and volunteers (hereinafter
individually referred to as an “Indemnitee” and collectively referred to as "Indemnitees"), through legal
counsel acceptable to City, from and against any and liability, loss, damage, claims, expenses (including,
without limitation, attorney fees, expert witness fees, paralegal fees, and fees and costs of litigation or
arbitration) (collectively, “Liability”) of every nature arising out of or in connection with the acts or
omissions of Contractor, its employees, Subcontractors, representatives, or agents, in performing the Work
or its failure to comply with any of its obligations under the Contract, except such Liability caused by the
active negligence, sole negligence, or willful misconduct of an Indemnitee. Contractor shall pay City for any
costs City incurs to enforce this provision. Except as provided in Section 9.2 below, nothing in the Contract
Documents shall be construed to give rise to any implied right of indemnity in favor of Contractor against
City or any other Indemnitee.
Pursuant to Public Contract Code Section 9201, City shall timely notify Contractor upon receipt of
any third-party claim relating to the Contract.
9.2

Survival.

The provisions of Section 9 shall survive the termination of this Construction Contract.
SECTION 10
10.1

NON-DISCRIMINATION.

Municipal Code Requirement.

As set forth in Palo Alto Municipal Code section 2.30.510, Contractor certifies that in the performance of
this Agreement, it shall not discriminate in the employment of any person because of the race, skin color,
gender, age, religion, disability, national origin, ancestry, sexual orientation, housing status, marital status,
familial status, weight or height of such person. Contractor acknowledges that it has read and understands
the provisions of Section 2.30.510 of the Palo Alto Municipal Code relating to Nondiscrimination
Requirements and the penalties for violation thereof, and will comply with all requirements of Section
2.30.510 pertaining to nondiscrimination in employment.

SECTION 11
11.1

INSURANCE AND BONDS.

Evidence of coverage.

Within ten (10) business days following issuance of the Notice of Award, Contractor shall provide City with
evidence that it has obtained insurance and shall submit Performance and Payment Bonds satisfying all
requirements in Article 11 of the General Conditions.
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SECTION 12
12.1

PROHIBITION AGAINST TRANSFERS.

Assignment.

City is entering into this Construction Contract in reliance upon the stated experience and qualifications of
the Contractor and its Subcontractors set forth in Contractor’s Bid. Accordingly, Contractor shall not
assign, hypothecate or transfer this Construction Contract or any interest therein directly or indirectly, by
operation of law or otherwise without the prior written consent of City. Any assignment, hypothecation or
transfer without said consent shall be null and void, and shall be deemed a substantial breach of contract
and grounds for default in addition to any other legal or equitable remedy available to the City.
12.2

Assignment by Law.

The sale, assignment, transfer or other disposition of any of the issued and outstanding capital stock of
Contractor or of any general partner or joint venturer or syndicate member of Contractor, if the Contractor
is a partnership or joint venture or syndicate or co-tenancy shall result in changing the control of
Contractor, shall be construed as an assignment of this Construction Contract. Control means more than
fifty percent (50%) of the voting power of the corporation or other entity.
SECTION 13
13.1

NOTICES.

Method of Notice.

All notices, demands, requests or approvals to be given under this Construction Contract shall be given in
writing and shall be deemed served on the earlier of the following:
(i)
On the date delivered if delivered personally;
(ii)
On the third business day after the deposit thereof in the United States mail, postage prepaid, and
addressed as hereinafter provided;
(iii)
On the date sent if sent by facsimile transmission;
(iv)
On the date sent if delivered by electronic mail; or
(v)
On the date it is accepted or rejected if sent by certified mail.
13.2

Notice to Recipients.

All notices, demands or requests (including, without limitation, Change Order Requests and Claims) from
Contractor to City shall include the Project name and the number of this Construction Contract and shall be
addressed to City at:
To City:

City of Palo Alto
City Clerk
250 Hamilton Avenue
P.O. Box 10250
Palo Alto, CA 94303

Copy to:

City of Palo Alto
Public Works Administration
250 Hamilton Avenue
Palo Alto, CA 94301
Attn:
AND
[Include Construction Manager, If Applicable.]
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City of Palo Alto
Utilities Engineering
250 Hamilton Avenue
Palo Alto, CA 94301
Attn: Aaron Perkins
In addition, copies of all Claims by Contractor under this Construction Contract shall be provided to the
following:
Palo Alto City Attorney’s Office
250 Hamilton Avenue
P.O. Box 10250
Palo Alto, California 94303

All Claims shall be sent by registered mail or certified mail with return receipt requested.
All notices, demands, requests or approvals from City to Contractor shall be addressed to:
ARB, Inc.
Mark Borges, Vice President
4620 Westamerica Drive
Fairfield, CA 94534
13.3

Change of Address.

In advance of any change of address, Contractor shall notify City of the change of address in writing. Each
party may, by written notice only, add, delete or replace any individuals to whom and addresses to which
notice shall be provided.
SECTION 14
14.1

DEFAULT.

Notice of Default.

In the event that City determines, in its sole discretion, that Contractor has failed or refused to perform any
of the obligations set forth in the Contract Documents, or is in breach of any provision of the Contract
Documents, City may give written notice of default to Contractor in the manner specified for the giving of
notices in the Construction Contract, with a copy to Contractor’s performance bond surety.
14.2

Opportunity to Cure Default.

Except for emergencies, Contractor shall cure any default in performance of its obligations under the
Contract Documents within two (2) Days (or such shorter time as City may reasonably require) after receipt
of written notice. However, if the breach cannot be reasonably cured within such time, Contractor will
commence to cure the breach within two (2) Days (or such shorter time as City may reasonably require)
and will diligently and continuously prosecute such cure to completion within a reasonable time, which
shall in no event be later than ten (10) Days after receipt of such written notice.
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SECTION 15
15.1

CITY'S RIGHTS AND REMEDIES.

Remedies Upon Default.

If Contractor fails to cure any default of this Construction Contract within the time period set forth above
in Section 14, then City may pursue any remedies available under law or equity, including, without
limitation, the following:
15.1.1 Delete Certain Services. City may, without terminating the Construction Contract, delete
certain portions of the Work, reserving to itself all rights to Losses related thereto.
15.1.2 Perform and Withhold. City may, without terminating the Construction Contract, engage
others to perform the Work or portion of the Work that has not been adequately performed by
Contractor and withhold the cost thereof to City from future payments to Contractor, reserving to
itself all rights to Losses related thereto.
15.1.3 Suspend The Construction Contract. City may, without terminating the Construction
Contract and reserving to itself all rights to Losses related thereto, suspend all or any portion of
this Construction Contract for as long a period of time as City determines, in its sole discretion,
appropriate, in which event City shall have no obligation to adjust the Contract Sum or Contract
Time, and shall have no liability to Contractor for damages if City directs Contractor to resume
Work.
15.1.4 Terminate the Construction Contract for Default. City shall have the right to terminate
this Construction Contract, in whole or in part, upon the failure of Contractor to promptly cure
any default as required by Section 14. City’s election to terminate the Construction Contract for
default shall be communicated by giving Contractor a written notice of termination in the manner
specified for the giving of notices in the Construction Contract. Any notice of termination given to
Contractor by City shall be effective immediately, unless otherwise provided therein.
15.1.5 Invoke the Performance Bond. City may, with or without terminating the Construction
Contract and reserving to itself all rights to Losses related thereto, exercise its rights under the
Performance Bond.
15.1.6 Additional Provisions. All of City’s rights and remedies under this Construction Contract
are cumulative, and shall be in addition to those rights and remedies available in law or in equity.
Designation in the Contract Documents of certain breaches as material shall not waive the City’s
authority to designate other breaches as material nor limit City’s right to terminate the
Construction Contract, or prevent the City from terminating the Agreement for breaches that are
not material. City’s determination of whether there has been noncompliance with the
Construction Contract so as to warrant exercise by City of its rights and remedies for default under
the Construction Contract, shall be binding on all parties. No termination or action taken by City
after such termination shall prejudice any other rights or remedies of City provided by law or
equity or by the Contract Documents upon such termination; and City may proceed against
Contractor to recover all liquidated damages and Losses suffered by City.
15.2

Delays by Sureties.

Time being of the essence in the performance of the Work, if Contractor’s surety fails to arrange for
completion of the Work in accordance with the Performance Bond, within seven (7) calendar days from the
date of the notice of termination, Contractor’s surety shall be deemed to have waived its right to complete
the Work under the Contract, and City may immediately make arrangements for the completion of the
Work through use of its own forces, by hiring a replacement contractor, or by any other means that City
determines advisable under the circumstances. Contractor and its surety shall be jointly and severally
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liable for any additional cost incurred by City to complete the Work following termination. In addition, City
shall have the right to use any materials, supplies, and equipment belonging to Contractor and located at
the Worksite for the purposes of completing the remaining Work.
15.3

Damages to City.
15.3.1 For Contractor's Default. City will be entitled to recovery of all Losses under law or
equity in the event of Contractor’s default under the Contract Documents.
15.3.2 Compensation for Losses. In the event that City's Losses arise from Contractor’s default
under the Contract Documents, City shall be entitled to deduct the cost of such Losses from
monies otherwise payable to Contractor. If the Losses incurred by City exceed the amount
payable, Contractor shall be liable to City for the difference and shall promptly remit same to City.

15.4

Suspension by City
15.4.1 Suspension for Convenience. City may, at any time and from time to time, without
cause, order Contractor, in writing, to suspend, delay, or interrupt the Work in whole or in part for
such period of time, up to an aggregate of fifty percent (50%) of the Contract Time. The order
shall be specifically identified as a Suspension Order by City. Upon receipt of a Suspension Order,
Contractor shall, at City’s expense, comply with the order and take all reasonable steps to
minimize costs allocable to the Work covered by the Suspension Order. During the Suspension or
extension of the Suspension, if any, City shall either cancel the Suspension Order or, by Change
Order, delete the Work covered by the Suspension Order. If a Suspension Order is canceled or
expires, Contractor shall resume and continue with the Work. A Change Order will be issued to
cover any adjustments of the Contract Sum or the Contract Time necessarily caused by such
suspension. A Suspension Order shall not be the exclusive method for City to stop the Work.
15.4.2 Suspension for Cause. In addition to all other remedies available to City, if Contractor
fails to perform or correct work in accordance with the Contract Documents, City may
immediately order the Work, or any portion thereof, suspended until the cause for the suspension
has been eliminated to City’s satisfaction. Contractor shall not be entitled to an increase in
Contract Time or Contract Price for a suspension occasioned by Contractor’s failure to comply
with the Contract Documents. City’s right to suspend the Work shall not give rise to a duty to
suspend the Work, and City’s failure to suspend the Work shall not constitute a defense to
Contractor’s failure to comply with the requirements of the Contract Documents.

15.5

Termination Without Cause.

City may, at its sole discretion and without cause, terminate this Construction Contract in part or in whole
upon written notice to Contractor. Upon receipt of such notice, Contractor shall, at City’s expense, comply
with the notice and take all reasonable steps to minimize costs to close out and demobilize. The
compensation allowed under this Paragraph 15.5 shall be the Contractor’s sole and exclusive
compensation for such termination and Contractor waives any claim for other compensation or Losses,
including, but not limited to, loss of anticipated profits, loss of revenue, lost opportunity, or other
consequential, direct, indirect or incidental damages of any kind resulting from termination without cause.
Termination pursuant to this provision does not relieve Contractor or its sureties from any of their
obligations for Losses arising from or related to the Work performed by Contractor.
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15.5.1 Compensation. Following such termination and within forty-five (45) Days after receipt
of a billing from Contractor seeking payment of sums authorized by this Paragraph 15.5.1, City
shall pay the following to Contractor as Contractor’s sole compensation for performance of the
Work :
.1
For Work Performed. The amount of the Contract Sum allocable to the portion of the
Work properly performed by Contractor as of the date of termination, less sums previously paid to
Contractor.
.2

For Close-out Costs. Reasonable costs of Contractor and its Subcontractors:
(i)
Demobilizing and
(ii)
Administering the close-out of its participation in the Project (including, without
limitation, all billing and accounting functions, not including attorney or expert fees) for a
period of no longer than thirty (30) Days after receipt of the notice of termination.

.3
For Fabricated Items. Previously unpaid cost of any items delivered to the Project Site
which were fabricated for subsequent incorporation in the Work.
.4
Profit Allowance. An allowance for profit calculated as four percent (4%) of the sum of
the above items, provided Contractor can prove a likelihood that it would have made a profit if
the Construction Contract had not been terminated.
15.5.2 Subcontractors. Contractor shall include provisions in all of its subcontracts, purchase
orders and other contracts permitting termination for convenience by Contractor on terms that
are consistent with this Construction Contract and that afford no greater rights of recovery against
Contractor than are afforded to Contractor against City under this Section.
15.6

Contractor’s Duties Upon Termination.

Upon receipt of a notice of termination for default or for convenience, Contractor shall, unless the notice
directs otherwise, do the following:
(i)
Immediately discontinue the Work to the extent specified in the notice;
(ii)
Place no further orders or subcontracts for materials, equipment, services or facilities,
except as may be necessary for completion of such portion of the Work that is not
discontinued;
(iii)
Provide to City a description in writing, no later than fifteen (15) days after receipt of the
notice of termination, of all subcontracts, purchase orders and contracts that are
outstanding, including, without limitation, the terms of the original price, any changes,
payments, balance owing, the status of the portion of the Work covered and a copy of
the subcontract, purchase order or contract and any written changes, amendments or
modifications thereto, together with such other information as City may determine
necessary in order to decide whether to accept assignment of or request Contractor to
terminate the subcontract, purchase order or contract;
(iv)
Promptly assign to City those subcontracts, purchase orders or contracts, or portions
thereof, that City elects to accept by assignment and cancel, on the most favorable terms
reasonably possible, all subcontracts, purchase orders or contracts, or portions thereof,
that City does not elect to accept by assignment; and
(v)
Thereafter do only such Work as may be necessary to preserve and protect Work already
in progress and to protect materials, plants, and equipment on the Project Site or in
transit thereto.
Upon termination, whether for cause or for convenience, the provisions of the Contract
Documents remain in effect as to any Claim, indemnity obligation, warranties, guarantees,
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submittals of as-built drawings, instructions, or manuals, or other such rights and obligations
arising prior to the termination date.
SECTION 16
16.1

CONTRACTOR'S RIGHTS AND REMEDIES.

Contractor’s Remedies.

Contractor may terminate this Construction Contract only upon the occurrence of one of the following:
16.1.1 For Work Stoppage. The Work is stopped for sixty (60) consecutive Days, through no act
or fault of Contractor, any Subcontractor, or any employee or agent of Contractor or any
Subcontractor, due to issuance of an order of a court or other public authority other than City
having jurisdiction or due to an act of government, such as a declaration of a national emergency
making material unavailable. This provision shall not apply to any work stoppage resulting from
the City’s issuance of a suspension notice issued either for cause or for convenience.
16.1.2 For City's Non-Payment. If City does not make pay Contractor undisputed sums within
ninety (90) Days after receipt of notice from Contractor, Contractor may terminate the
Construction Contract (30) days following a second notice to City of Contractor’s intention to
terminate the Construction Contract.
16.2

Damages to Contractor.

In the event of termination for cause by Contractor, City shall pay Contractor the sums provided for in
Paragraph 15.5.1 above. Contractor agrees to accept such sums as its sole and exclusive compensation
and agrees to waive any claim for other compensation or Losses, including, but not limited to, loss of
anticipated profits, loss of revenue, lost opportunity, or other consequential, direct, indirect and incidental
damages, of any kind.
SECTION 17
17.1

ACCOUNTING RECORDS.

Financial Management and City Access.

Contractor shall keep full and detailed accounts and exercise such controls as may be necessary for proper
financial management under this Construction Contract in accordance with generally accepted accounting
principles and practices. City and City's accountants during normal business hours, may inspect, audit and
copy Contractor's records, books, estimates, take-offs, cost reports, ledgers, schedules, correspondence,
instructions, drawings, receipts, subcontracts, purchase orders, vouchers, memoranda and other data
relating to this Project. Contractor shall retain these documents for a period of three (3) years after the
later of (i) Final Payment or (ii) final resolution of all Contract Disputes and other disputes, or (iii) for such
longer period as may be required by law.
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17.2

Compliance with City Requests.

Contractor's compliance with any request by City pursuant to this Section 17 shall be a condition precedent
to filing or maintenance of any legal action or proceeding by Contractor against City and to Contractor's
right to receive further payments under the Contract Documents. City many enforce Contractor’s
obligation to provide access to City of its business and other records referred to in Section 17.1 for
inspection or copying by issuance of a writ or a provisional or permanent mandatory injunction by a court
of competent jurisdiction based on affidavits submitted to such court, without the necessity of oral
testimony.
SECTION 18
18.1

INDEPENDENT PARTIES.

Status of parties.

Each party is acting in its independent capacity and not as agents, employees, partners, or joint ventures’
of the other party. City, its officers or employees shall have no control over the conduct of Contractor or
its respective agents, employees, subconsultants, or subcontractors, except as herein set forth.
SECTION 19
19.1

NUISANCE.

Nuisance Prohibited.

Contractor shall not maintain, commit, nor permit the maintenance or commission of any nuisance in
connection in the performance of services under this Construction Contract.
SECTION 20

PERMITS AND LICENSES.

20.1
Payment of Fees.
Except as otherwise provided in the Special Provisions and Technical Specifications, The Contractor shall
provide, procure and pay for all licenses, permits, and fees, required by the City or other government
jurisdictions or agencies necessary to carry out and complete the Work. Payment of all costs and expenses
for such licenses, permits, and fees shall be included in one or more Bid items. No other compensation
shall be paid to the Contractor for these items or for delays caused by non-City inspectors or conditions set
forth in the licenses or permits issued by other agencies.

SECTION 21
21.1

WAIVER.

Waiver.

A waiver by either party of any breach of any term, covenant, or condition contained herein shall not be
deemed to be a waiver of any subsequent breach of the same or any other term, covenant, or condition
contained herein, whether of the same or a different character.
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SECTION 22
22.1

GOVERNING LAW AND VENUE; COMPLIANCE WITH LAWS.

Governing Law.

This Construction Contract shall be construed in accordance with and governed by the laws of the State of
California, and venue shall be in a court of competent jurisdiction in the County of Santa Clara, and no
other place.
22.2

Compliance with Laws.

Contractor shall comply with all applicable federal and California laws and city laws, including, without
limitation, ordinances and resolutions, in the performance of work under this Construction Contract.
22.2.1 Palo Alto Minimum Wage Ordinance. Contractor shall comply with all requirements of
the Palo Alto Municipal Code Chapter 4.62 (Citywide Minimum Wage), as it may be amended from
time to time. In particular, for any employee otherwise entitled to the State minimum wage, who
performs at least two (2) hours of work in a calendar week within the geographic boundaries of
the City, Contractor shall pay such employees no less than the minimum wage set forth in Palo
Alto Municipal Code section 4.62.030 for each hour worked within the geographic boundaries of
the City of Palo Alto. In addition, Contractor shall post notices regarding the Palo Alto Minimum
Wage Ordinance in accordance with Palo Alto Municipal Code section 4.62.060.
SECTION 23
23.1

COMPLETE AGREEMENT.

Integration.

This Agreement represents the entire and integrated agreement between the parties and supersedes all
prior negotiations, representations, and contracts, either written or oral. This Agreement may be amended
only by a written instrument, which is signed by the parties.
SECTION 24
24.1

SURVIVAL OF CONTRACT.

Survival of Provisions.

The provisions of the Construction Contract which by their nature survive termination of the Construction
Contract or Final Completion, including, without limitation, all warranties, indemnities, payment
obligations, and City’s right to audit Contractor’s books and records, shall remain in full force and effect
after Final Completion or any termination of the Construction Contract.
SECTION 25

PREVAILING WAGES.

This Project is not subject to prevailing wages. Contractor is not required to pay prevailing wages in the
performance and implementation of the Project in accordance with SB 7, if the public works contract does
not include a project of $25,000 or less, when the project is for construction work, or the contract does not
include a project of $15,000 or less, when the project is for alteration, demolition, repair, or maintenance
(collectively, ‘improvement’) work.
Or
Contractor is required to pay general prevailing wages as defined in Subchapter 3, Title 8 of the
California Code of Regulations and Section 16000 et seq. and Section 1773.1 of the California Labor Code.
Pursuant to the provisions of Section 1773 of the Labor Code of the State of California, the City Council has
obtained the general prevailing rate of per diem wages and the general rate for holiday and overtime work
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in this locality for each craft, classification, or type of worker needed to execute the contract for this
Project from the Director of the Department of Industrial Relations (“DIR”). Copies of these rates may be
obtained at the Purchasing Division’s office of the City of Palo Alto. Contractor shall provide a copy of
prevailing wage rates to any staff or subcontractor hired, and shall pay the adopted prevailing wage rates
as a minimum. Contractor shall comply with the provisions of all sections, including, but not limited to,
Sections 1775, 1776, 1777.5, 1782, 1810, and 1813, of the Labor Code pertaining to prevailing wages.
SECTION 26
26.1

NON-APPROPRIATION.

Appropriations.

This Agreement is subject to the fiscal provisions of the Charter of the City of Palo Alto and the Palo Alto
Municipal Code. This Agreement will terminate without any penalty (a) at the end of any fiscal year in the
event that the City does not appropriate funds for the following fiscal year for this event, or (b) at any time
within a fiscal year in the event that funds are only appropriated for a portion of the fiscal year and funds
for this Construction Contract are no longer available. This section shall take precedence in the event of a
conflict with any other covenant, term, condition, or provision of this Agreement.
SECTION 27
27.1

AUTHORITY.

Representation of Parties.

The individuals executing this Agreement represent and warrant that they have the legal capacity and
authority to do so on behalf of their respective legal entities.
SECTION 28
28.1

COUNTERPARTS

Multiple Counterparts.

This Agreement may be signed in multiple counterparts, which shall, when executed by all the parties,
constitute a single binding agreement.
SECTION 29
29.1

SEVERABILITY.

Severability.

In case a provision of this Construction Contract is held to be invalid, illegal or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not be affected.
SECTION 30
30.1

STATUTORY AND REGULATORY REFERENCES.

Amendments to Laws.

With respect to any amendments to any statutes or regulations referenced in these Contract Documents,
the reference is deemed to be the version in effect on the date that the Contract was awarded by City,
unless otherwise required by law.
SECTION 31
31.1

WORKERS’ COMPENSATION CERTIFICATION.

Workers Compensation.

Pursuant to Labor Code Section 1861, by signing this Contract, Contractor certifies as follows:
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“I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the
provisions of that code, and I will comply with such provisions before commencing the performance of the
Work on this Contract.”
SECTION 32
32.1

DIR REGISTRATION AND OTHER SB 854 REQUIREMENTS.

General Notice to Contractor.

City requires Contractor and its listed subcontractors to comply with the requirements of SB 854.
32.2

Labor Code section 1771.1(a)

City provides notice to Contractor of the requirements of California Labor Code section 1771.1(a), which
reads:
“A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract
for public work, as defined in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a
bid that is authorized by Section 7029.1 of the Business and Professions Code or Section 10164 or 20103.5
of the Public Contract Code, provided the contactor is registered to perform public work pursuant to
Section 1725.5 at the time the contract is awarded.”
32.3

DIR Registration Required.

City will not accept a bid proposal from or enter into this Construction Contract with Contractor without
proof that Contractor and its listed subcontractors are registered with the California Department of
Industrial Relations (“DIR”) to perform public work, subject to limited exceptions.
32.4

Posting of Job Site Notices.

City gives notice to Contractor and its listed subcontractors that Contractor is required to post all job site
notices prescribed by law or regulation and Contractor is subject to SB 854-compliance monitoring and
enforcement by DIR.
32.5

Payroll Records.

City requires Contractor and its listed subcontractors to comply with the requirements of Labor Code
section 1776, including:

(i)

Keep accurate payroll records, showing the name, address, social security
number, work classification, straight time and overtime hours worked each day
and week, and the actual per diem wages paid to each journeyman, apprentice,
worker, or other employee employed by, respectively, Contractor and its listed
subcontractors, in connection with the Project.

(ii)

The payroll records shall be verified as true and correct and shall be certified
and made available for inspection at all reasonable hours at the principal office
of Contractor and its listed subcontractors, respectively.
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(iii)

At the request of City, acting by its project manager, Contractor and its listed
subcontractors shall make the certified payroll records available for inspection
or furnished upon request to the project manager within ten (10) days of receipt
of City’s request.
City requests Contractor and its listed subcontractors to submit the certified
payroll records to the project manager at the end of each week during the
Project.

(iv)

If the certified payroll records are not produced to the project manager within
the 10-day period, then Contractor and its listed subcontractors shall be subject
to a penalty of one hundred dollars ($100.00) per calendar day, or portion
thereof, for each worker, and City shall withhold the sum total of penalties from
the progress payment(s) then due and payable to Contractor. This provision
supplements the provisions of Section 15 hereof.

(v)

Inform the project manager of the location of contractor’s and its listed
subcontractors’ payroll records (street address, city and county) at the
commencement of the Project, and also provide notice to the project manager
within five (5) business days of any change of location of those payroll records.

IN WITNESS WHEREOF, the parties have caused this Construction Contract to be executed the
date and year first above written.
CITY OF PALO ALTO

ARB, INC.
Officer 1
By:___________________________

____________________________
City Manager

Name:________________________
APPROVED AS TO FORM:

Title:__________________________

____________________________
City Attorney or designee

Date: _________________________
Officer 2
By:____________________________
Name:_________________________
Title:___________________________
Date:____________________________
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ATTACHMENT C
March 6, 2019

Bid Opening Date:
Project Title: Gas Service Replacement FY19, IFB No. 173720
CIP No. GS-18000
Gas Service Replacement FY19 Bid Summary
A: Base Bid
Engineer's Estimate
UNIT PRICE
TOTAL ITEM PRICE

APPROX. QTY

UNIT

Description

1

114

Each

Install 1" PE service including 1” CTS x 3/4" MPT riser at
existing gas meter location.
$

9,000.00 $

1,026,000.00 $

15,497.33 $

1,766,695.62

Each

Install 1" PE service including 1” CTS x 3/4" MPT riser at
new gas meter location.
$

9,000.00 $

18,000.00 $

15,497.33 $

30,994.66

Each

Install 1" PE service including 1" riser and 3/4” by-pass
assembly at existing gas meter location.
$

9,000.00 $

54,000.00 $

15,497.33 $

92,983.98

Lump Sum

Install 1" PE service including three 1” CTS x 3/4" MPT
risers at 3508, 3510, and 3512 Ross Rd (631 ft.)
$

25,000.00 $

25,000.00 $

37,100.00 $

37,100.00

Lump Sum

Install 4" PE service including 4” PE valve, and 4” prebent
riser at 2501 Embarcadero Way (467 ft).
$

40,000.00 $

40,000.00 $

43,050.00 $

43,050.00

Each

Install 2” steel bollards at existing gas meter location per
STD. WGW-05A.
$

2

2

3

6

4

1

5

1

6

12

250.00 $
TOTAL

$

UNIT PRICE

Daleo, Inc.
TOTAL ITEM PRICE

BID ITEM

3,000.00 $
1,166,000.00

375.00 $

4,500.00

$

1,975,324.26

TOTAL

B: Add Alternate Bid

BID ITEM

Engineer's Estimate
UNIT PRICE
TOTAL ITEM PRICE

Description

UNIT PRICE

Daleo, Inc.
TOTAL ITEM PRICE

APPROX. QTY

UNIT

7

500

Square Foot

Install additional concrete pavement.

$

15.00 $

7,500.00 $

25.00 $

12,500.00

8

3,000

Square Foot

Install additional asphalt concrete pavement.

$

15.00 $

45,000.00 $

15.00 $

45,000.00

9

5,000

Inch/SF

Install additional pavement (thickness).

$

1.00 $

5,000.00 $

4.00 $

20,000.00

10

2,500

Inch/LF

Sawcut additional pavement (thickness).

$

0.25 $

625.00 $

0.75 $

1,875.00

11

500

Linear Feet

Perform additional sawcutting.

$

2.00 $

1,000.00 $

3.15 $

1,575.00

12

2

Each

Abandon existing valve or anode box.

$

100.00 $

200.00 $

800.00 $

1,600.00
35,000.00

13

10

Each

Install new sanitary sewer cleanout.

$

3,000.00 $

30,000.00 $

3,500.00 $

14

5

Ton

Disposal of excavated soils at Class 1 landfill.

$

800.00 $

4,000.00 $

800.00 $

4,000.00

15

5

Ton

Disposal of excavated soils at Class 2 landfill.

$

600.00 $

3,000.00 $

600.00 $

3,000.00

16

5

Cubic Yard

17

50

Each

Recycle asphalt containing Petro Mat.

$

50.00 $

250.00 $

45.00 $

225.00

Additional pothole due to USA mismark.

$

500.00 $

25,000.00 $

750.00 $

37,500.00

18

5

Each

Demobilization or Remobilization

$

3,000.00 $

15,000.00 $

2,500.00 $

12,500.00

19

5

Each

Sanitary pipe spot repair.

$

3,000.00 $

15,000.00 $

3,200.00 $

16,000.00

$

190,775.00

TOTAL

$

C: Base Bid + Add Alternate Bid

151,575.00

TOTAL

Engineer's Estimate

Daleo, Inc.

A: Base Bid (Items 01 through 06)

$

1,166,000.00

$

1,975,324.26

B: Add Alternate (Items 07 through 19)

$

151,575.00

$

190,775.00

$

1,317,575.00

$

2,166,099.26

GRAND TOTAL
………………………………………………………………………………………………………………………………………………

ATTACHMENT D
April 16, 2019

Bid Opening Date:
Project Title: Gas Service Replacement FY19 - REBID, IFB No. 173720A
CIP No. GS-18000
Gas Service Replacement FY19 - REBID Bid Summary
A: Base Bid

BID ITEM APPROX. QTY

1
2
3
4
5
6

102
2
6
1
1
79

UNIT

Description

Engineer's Estimate
UNIT PRICE TOTAL ITEM
PRICE

ARB, Inc.
UNIT PRICE TOTAL ITEM
PRICE

Daleo, Inc.
UNIT PRICE
TOTAL ITEM
PRICE

Each

Install 1" PE service including 1” CTS x 3/4" MPT riser at
existing gas meter location.
$

9,000.00 $

918,000.00 $

11,050.00 $

1,127,100.00 $

13,220.00 $

1,348,440.00

Each

Install 1" PE service including 1” CTS x 3/4" MPT riser at
new gas meter location.
$

9,000.00 $

18,000.00 $

11,050.00 $

22,100.00 $

13,220.00 $

26,440.00

Each

Install 1" PE service including 1" riser and 3/4” by-pass
assembly at existing gas meter location.
$

9,000.00 $

54,000.00 $

11,050.00 $

66,300.00 $

13,220.00 $

79,320.00

Lump Sum

Install 1" PE service including three 1” CTS x 3/4" MPT
risers at 3508, 3510, and 3512 Ross Rd (631 ft.)
$

25,000.00 $

25,000.00 $

20,629.00 $

20,629.00 $

37,100.00 $

37,100.00

Lump Sum

Install 4" PE service including 4” PE valve, and 4” prebent
riser at 2501 Embarcadero Way (467 ft).
$

40,000.00 $

40,000.00 $

66,322.00 $

66,322.00 $

43,050.00 $

43,050.00

Each

Abandon existing gas service – Same bell hole as newlyinstalled service pipe
$

1,500.00 $

118,500.00 $

1,437.00 $

113,523.00 $

450.00 $

35,550.00

3,000.00 $

93,000.00 $

2,574.00 $

79,794.00 $

450.00 $

13,950.00

7

31

Each

Abandon existing gas service – Separate bell hole from
newly-installed service pipe.
$

8

110

Each

Final Surface Restoration

$

800.00 $

88,000.00 $

1,556.00 $

171,160.00 $

2,230.00 $

245,300.00

9

13

Each

Decorative Surface Restoration

$

2,000.00 $

26,000.00 $

3,888.00 $

50,544.00 $

300.00 $

3,900.00

10

30

Each

Pothole due to sewer crossbore verification/inspection

$

500.00 $

15,000.00 $

1,362.00 $

40,860.00 $

450.00 $

13,500.00

Each

Install 2” steel bollards at existing gas meter location per
STD. WGW-05A.
$

250.00 $

3,000.00 $

588.00 $

7,056.00 $

375.00 $

4,500.00

11

12

TOTAL

$

TOTAL

1,398,500.00

$

TOTAL

1,765,388.00

$

1,851,050.00

B: Add Alternate Bid

BID ITEM APPROX. QTY

UNIT

Description

Engineer's Estimate
UNIT PRICE TOTAL ITEM
PRICE

ARB, Inc.
UNIT PRICE TOTAL ITEM
PRICE

Daleo, Inc.
UNIT PRICE
TOTAL ITEM
PRICE

12

5

Cubic Yard

Install additional concrete pavement.

$

600.00 $

3,000.00 $

1,320.00 $

6,600.00 $

2,000.00 $

13

30

Cubic Yard

Install additional asphalt concrete pavement.

$

375.00 $

11,250.00 $

1,144.00 $

34,320.00 $

1,200.00 $

36,000.00

14

2,500

Inch/SF

Sawcut additional pavement (thickness).

$

1.00 $

2,500.00 $

0.57 $

1,425.00 $

4.00 $

10,000.00

15

2

Each

Abandon existing valve or anode box.

$

800.00 $

1,600.00 $

1,500.00 $

3,000.00 $

800.00 $

1,600.00

16

10

Each

Install new sanitary sewer cleanout.

$

3,000.00 $

30,000.00 $

1,500.00 $

15,000.00 $

3,500.00 $

35,000.00

17

5

Ton

Disposal of excavated soils at Class 1 landfill.

$

800.00 $

4,000.00 $

102.85 $

514.25 $

800.00 $

4,000.00

18

5

Ton

Disposal of excavated soils at Class 2 landfill.

$

600.00 $

3,000.00 $

102.85 $

514.25 $

600.00 $

3,000.00

19

5

Cubic Yard

Recycle asphalt containing Petro Mat.

$

50.00 $

250.00 $

154.00 $

770.00 $

45.00 $

225.00

20

50

Each

Additional pothole due to USA mismark.

$

500.00 $

25,000.00 $

603.00 $

30,150.00 $

750.00 $

37,500.00

21

5

Each

Demobilization or Remobilization

$

3,000.00 $

15,000.00 $

3,000.00 $

15,000.00 $

2,500.00 $

12,500.00

22

10

Each

Sanitary pipe spot repair.

$

3,000.00 $

30,000.00 $

1,400.00 $

14,000.00 $

3,200.00 $

32,000.00

$

181,825.00

ARB, Inc.
$ 1,765,388.00

$

Daleo, Inc.
1,851,050.00

$

121,293.50

$

181,825.00

$ 1,886,681.50

$

2,032,875.00

TOTAL

C. Base Bid + Add Alternate Bid
A: Base Bid (Items 01 through 11)
B: Add Alternate (Items 12 through 22)
GRAND
TOTAL
………………………………………………………………………………………………………………………………………………

$

125,600.00

Engineer's Estimate
$ 1,398,500.00
$

125,600.00

$ 1,524,100.00

TOTAL

$

121,293.50

TOTAL

10,000.00

