GENERAL NOTES:

1. THIS PLAN PROVIDES RECOMMENDATIONS FOR LAYOUT LAYOUT ONLY field conditions are to be verified by the City Engineer or their designee and adjustments may be necessary. Signs shall be placed such that they are not blocked by other roadway features and are not in a location that obstructs traffic flow, where possible. New signs should be placed at property lines. Final Signage Placement shall be approved by the City Engineer or their designee.

2. ALL WORK AND MATERIALS SHALL COMPLY WITH THE 2019 STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION CALTRANS STANDARDS PLANS, 2014 EDITION OF THE CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (CA MUTCD), AND STANDARD SPECIFICATIONS AND APPLICABLE CITY OF PALO VERDE STANDARDS UNLESS OTHERWISE NOTED.

3. CITY OF PALO VERDE SPECIFICATIONS SHALL SUPERSED THOSE OF THE CALTRANS STANDARDS PLANS AND SPECIFICATIONS WHERE ONE REPLACES THE OTHER.

4. ALL MATERIALS PROVIDED BY THE CONTRACTOR TO BE USED ON THE PROJECT SHALL BE SUBMITTED TO THE CITY ENGINEER FOR THEIR APPROVAL PRIOR TO ORDERING ANY EQUIPMENT. THE CONTRACTOR SHALL PROVIDE SIGN PROOFS FOR ALL PROPOSED SIGNS AND OBTAIN CITY APPROVAL PRIOR TO CROSSING.

5. ALL SIGN CODES REFER TO THE 2014 EDITION OF THE CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (CA MUTCD) UNLESS OTHERWISE NOTED.

6. ALL EXISTING SIGNING AND STRIPING SHALL REMAIN UNLESS OTHERWISE NOTED.

7. CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT THE MINIMUM SIGN HEIGHT 8 FT. MET PRIOR TO PLACEMENT OF TRAFFIC CONTROL DEVICES SHOWN ON PLANS. IF THE SIGN HEIGHT CANNOT BE ATTAINED, CONTRACTOR WILL NOTIFY ENGINEER PRIOR TO PLACEMENT OF TRAFFIC CONTROL DEVICES.

8. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN PERMIT NECESSARY TO PERFORM THE IMPROVEMENTS SHOWN IN THESE PLANS FROM THE APPROPRIATE AGENCIES AND TO COMPLY WITH THE REQUIREMENTS OF THE CONTRACTORS. THE CONTRACTOR MUST COMPLY WITH ALL APPLICABLE NATIONAL, STATE, AND LOCAL LAWS.

9. THE CONTRACTOR IS RESPONSIBLE FOR VERIFICATION OF ALL EXISTING UNDERGROUND UTILITY LOCATIONS WHETHER OR NOT THEY ARE SHOWN ON THESE PLANS. THE CONTRACTOR SHALL CONTACT 811 (8-DIG-RIGHT) AT LEAST 48 HOURS BEFORE BEGINNING WORK.

WORK ORDER (SHEET 1 OF 1)

1. CONTRACTOR SHALL INSTALL THREE (3) NEW SIGA-1(CA) SIGNS ON NEW TUBULAR STEEL POSTS.

2. CONTRACTOR SHALL REMOVE ONE (1) EXISTING 54-HP SIGN INSTALL ONE (1) NEW W16-HP ON EXISTING STREET LIGHT POLE.

3. CONTRACTOR SHALL INSTALL THREE (3) NEW SIGA-1(CA) SIGNS ON EXISTING STREET LIGHT POLES.

4. CONTRACTOR SHALL INSTALL ONE (1) NEW SIGA-1(CA) SIGN ON NEW TUBULAR STEEL POST.

5. CONTRACTOR SHALL INSTALL THREE (3) NEW SIGA-1(CA) SIGNS ON NEW TUBULAR STEEL POSTS.

6. CONTRACTOR SHALL INSTALL ONE (1) NEW 53-8 SIGN ON EXISTING STREET LIGHT POLE.

LEGEND:

- INSTALL NEW SIGN ON NEW POST
- INSTALL NEW SIGN ON EXISTING SIGN POST
- INSTALL NEW SIGN ON EXISTING STREET LIGHT POLE
- REMOVE EXISTING SIGN AND POST
- REMOVE EXISTING SIGN AS NOTED, POST AND OTHER SIGNS TO BE PROTECTED IN PLACE

SIGN LEGEND:

- SPEED LIMIT
- END SCHOOL SPEED LIMIT
- SCHOOL
- AHEAD
- AHEAD
- W16-HP

PALO VERDE ELEMENTARY SCHOOL

LOUIS RD (BETWEEN LOMA VERDE AVE & ASHEN WAY)

RORKE WAY (EAST OF AMES AVE)

REVIEW SUBMITTAL
NOT FOR CONSTRUCTION

PALO VERDE ELEMENTARY SCHOOL

FIGURE 1 OF 1